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FINANCE AND PROCUREMENT 

  
 

FRAMEWORK SERVICE CONTRACT 

FRAMEWORK CONTRACT NUMBER – [complete] 

The European Union, represented by the European Centre for the Development 

of Vocational Training, hereinafter referred to as “Cedefop”, which is represented 

for the purposes of the signature of this contract by [forename, surname, function, 

department], 

on the one part, and 

[full official name] 

[official legal form]1 

[statutory registration number]2 

[full official address ] 

[VAT registration number] 

(hereinafter referred to as ‘the contractor’), represented for the purposes of the 

signature of this framework contract by [forename, surname and function,] 

[The parties identified above and hereinafter collectively referred to as the ‘the 

contractor’ shall be jointly and severally liable vis-à-vis the contracting authority 

for the performance of this framework contract.]  

on the other part, 

HAVE AGREED 

to the Special Conditions, the General Conditions for service framework 

contracts, the General Terms and Conditions for Information Technology 

contracts, the model order form and the following annexes: 

Annex I – Tender specifications (reference No [complete] of [insert date]) 

Annex II – Contractor's tender (reference No [complete] of [insert date]) 

Annex III – Undertaking of Confidentiality and Non-Disclosure for the 

Contractor and its staff 

Annex IV – Information and Communication Technology (ICT) Use and 

Security policy 

 

                                                
1
Delete if contractor is a natural person or a body governed by public law. 

2
Delete if contractor is a body governed by public law. For natural persons, indicate the number of 

their identity card or, failing that, of their passport or equivalent.  
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which form an integral part of this framework contract (hereinafter referred to as 

“the FWC”). 

- The terms set out in the Special Conditions shall take precedence over 

those in the other parts of the FWC.  

 

- The terms set out in the General Conditions shall take precedence over 

those in the General Terms and Conditions for Information Technology 

contracts and in the model order form.  

 

- The terms set out in the General Terms and Conditions for Information 

Technology contracts and in the model order form shall take precedence 

over those in the annexes.  

 

- The terms set out in the tender specifications (Annex I) shall take 

precedence over those in the tender (Annex II). 

 

- The terms set out in the framework contract shall take precedence over 

those in the order forms.  
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I – SPECIAL CONDITIONS 
 

ARTICLE I.1 – SUBJECT MATTER 

I.1.1 The subject matter of the FWC is “ICT services for development of 

applications in PowerBuilder”. 

I.1.2 Signature of the FWC imposes no obligation on the contracting authority 

to purchase. Only performance of the FWC through order forms is binding 

on the contracting authority. 

I.1.3  The General Terms and Conditions for Information Technologies Contracts 

should be used with the following remarks: 

(1)   Where it says “Commission” should be read as “Cedefop” 

(2)   General Terms and Conditions is amended as follows: where it says 

Central Service Desk, should be read as “Head of ICT service or any 

person appointed by him for that matter.” 

(3)  In General Terms and Conditions, Annex III – Commission Decision 

on Protection of Information Systems [C(95) 1510 23/11/95] is replaced by 

“Cedefop’s Information and Communication Technology (ICT) Use and 

Security policy” (see Annex IV). 

ARTICLE I.2 – ENTRY INTO FORCE AND DURATION  

I.2.1 The FWC shall enter into force on the date on which it is signed by the 

last party. 

I.2.2 Under no circumstances may performance commence before the date on 

which the FWC enters into force. Execution of the tasks may under no 

circumstances begin before the date on which the order form enters into 

force. 

I.2.3 The FWC is concluded for a period of 12 (twelve) months with effect 

from the date on which it enters into force. Unless otherwise specified, all 

periods specified in the FWC are calculated in calendar days. 

I.2.4 The order forms shall be signed by both parties before the FWC expires. 

The FWC shall continue to apply to such order forms after its expiry. They 

shall be executed no later than six months after its expiry.  

I.2.5 FWC renewal 

The FWC shall be renewed automatically up to 3 (three) times under the same 

conditions, unless written notification to the contrary is sent by one of the parties 

and received by the other three months before expiry of the period indicated in 

Article I.2.3. Renewal does not imply any modification or deferment of existing 

obligations.  
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ARTICLE I.3 –PRICES 

I.3.1 The maximum amount of the FWC shall be EUR [amount in figures and in 

words]. However, this must in no way be construed as a commitment on 

the contracting authority to purchase for the maximum amount. 

The maximum prices of the services shall be as listed in Annex II.  

I.3.2 Price revision 

Prices shall be fixed and not subject to revision during the first year of duration of 

the FWC. 

At the beginning of the second and every following year of the FWC, 80% of each 

price may be revised upwards or downwards, if such revision is requested by one 

of the parties in writing no later than three months before the anniversary of the 

date on which it was signed. The other party shall acknowledge receipt within 15 

days of reception of the request. The new prices shall be communicated as soon 

as the final index is available. The contracting authority shall purchase on the 

basis of the prices in force on the date on which order forms are signed by both 

parties. Such prices shall not be subject to revision. 

This revision shall be determined by the trend in the harmonised indices of 

consumer prices (HICP) “MUICP” available in the Eurostat monthly 'Data in 

Focus' publication at http://www.ec.europa.eu/eurostat/. 

Revision shall be calculated in accordance with the following formula: 

 Ir 

Pr = Po x (0.2+0.8 — ) 

 Io 

where: 

Pr = revised price; 

Po = price in the original tender; 

Io = index for the month corresponding to the final date for 

submission of tenders]; 

Ir = index for the month corresponding to the date of receipt of the 

request to revise prices. 

 

I.3.3. Reimbursement of expenses – NOT APPLICABLE 

http://www.ec.europa.eu/eurostat/
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ARTICLE I.4 – PAYMENT ARRANGEMENTS AND PERFORMANCE OF THE 

FRAMEWORK CONTRACT 

I.4.1 Single framework contract 

Within 7 (seven) working days of an order form or a request for services being 

sent by the contracting authority to the contractor, the contracting authority shall 

receive the completed order form or a specific tender back, duly signed and 

dated.  

The period allowed for the execution of the tasks shall start to run on the date the 

contractor signs the order form, unless a different date is indicated on the form.  

I.4.2 Pre-financing - “NOT APPLICABLE” 

I.4.3 Interim payment - “NOT APPLICABLE” 

I.4.3 Payment  

The contractor shall submit an invoice for payment only upon completion of 

tasks accompanied by timesheets and reports on each project’s progress plus 

full documentation on the completed work performed during each Order Form.  

The contacting authority shall make the payment within 30 days from receipt of 

the invoice. 

Information to be shown on invoices 

 

- Invoices must state: 

 the price in EUR and the total price excluding VAT 

 that the amount invoiced is exempt from VAT under the Articles 3 and 4 

of the Protocol on Privileges and Immunities of the European Union 

(PPI). The current provisions in Greece shall apply to VAT exemption.   

- For contractors based in Greece, invoices will include VAT which is 

paid by Cedefop and later reimbursed by the State 

- For contractors established in other countries exemption is direct 

(invoices are submitted without VAT), subject to fulfilling as necessary 

the requirements of Article 151 of Council Directive 2006/112/EC. 

- In Belgium, use of this contract constitutes a request for VAT 

exemption No. 450, VAT exemption article 42, paragraph 3.3 of the 

VAT code (circular 2/1978), provided the invoice includes: 

"Commande destinée à l'usage officiel de l'Union Européenne,  

Exonération de la TVA; art. 42 § 3.3 du code TVA (circulaire n° 

2/1978)".    

 the VAT amount in EUR separately, even if it is zero (in case of direct 

exemption). 
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 the IBAN code and the BIC as identified in the contract (see article I.5 

below); in case of change, prior information and a new Financial 

Identification Form must be duly addressed to Cedefop before the 

dispatch of the invoice. 

ARTICLE I.5 – BANK ACCOUNT 

Payments shall be made to the contractor’s bank account denominated in euro, 

identified as follows:  

Name of bank: 

Full address of branch:  

Exact designation of account holder:  

Full account number including [bank] codes:  

IBAN code: 

BIC: 

ARTICLE I.6 – COMMUNICATION DETAILS AND DATA CONTROLLER 

 

For the purpose of Article II.6, the data controller shall be the Head of Finance 

and Procurement Service for the processing of the personal data included in the 

FWC and the Head of Area Resources for the processing of the personal data in 

the implementation of the FWC.  

Communications shall be sent to the following addresses: 

Contracting authority: 
 
Cedefop: 
European Centre for the Development of Vocational Training (Cedefop)  
Procurement Service (C4T) 
Office 4.19  
PO Box 22427   
GR – 55 102 Thessaloniki  
Fax: +30 2310 490028 / e-mail:  
 
Contractor: 
 
[Full name] 

[Function] 

[Company name] 

[Full official address] 

Email: [complete] 

ARTICLE I.7 – APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

I.7.1 The FWC shall be governed by Union law, complemented, where 

necessary, by the law of Greece. 
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I.7.2 Any dispute between the parties in relation to the interpretation, 

application or validity of the FWC which cannot be settled amicably shall 

be brought before the Court of Justice of the European Union. 

 

ARTICLE I.8 - EXPLOITATION OF THE RESULTS OF THE FWC  

I.8.1 Modes of exploitation 

In accordance with Article II.10.2 whereby the Union acquires ownership of the 

results as defined in the tender specifications (Annex I), these results may be 

used for any of the following purposes:  

(a) use for its own purposes: 

(i) making available to the staff of the contracting authority  

(ii) making available to the persons and entities working for the 

contracting authority or cooperating with it, including contractors, 

subcontractors whether legal or natural persons, Union institutions, 

agencies and bodies, Member States' institutions 

(iii) installing, uploading, processing 

(iv) arranging, compiling, combining, retrieving 

(v) copying, reproducing in whole or in part and in unlimited number of 

copies 

(b) distribution to the public: 

(i) publishing in hard copies 

(ii) publishing in electronic or digital format 

(iii) publishing on the internet as a downloadable/non-downloadable file  

(iv) broadcasting by any kind of technique of transmission 

(v) public presentation or display 

(vi) communication through press information services 

(vii) inclusion in widely accessible databases or indexes  

(viii) otherwise in any form and by any method  

(c) modifications by the contracting authority or by a third party in the name of 

the contracting authority: 

(i) shortening  

(ii) summarizing 

(iii) modifying of the content  

(iv) making technical changes to the content: 

- necessary correction of technical errors 

- adding new parts or functionalities  

- changing functionalities 

- providing third parties with additional information concerning the 

result (e.g. source code) with a view of making modifications 
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(v) addition of new elements, paragraphs titles, leads, bolds, legend, 

table of content, summary, graphics, subtitles, sound, etc. 

(vi) preparation in audio form, preparation as a presentation, animation, 

pictograms story, slide-show, public presentation etc. 

(vii) extracting a part or dividing into parts 

(viii) use of a concept or preparation of a derivate work 

(ix) digitisation or converting the format for storage or usage purposes 

(x) modifying dimensions 

(xi) translating, inserting subtitles, dubbing in different language versions: 

- English, French, German 

- all official languages of EU 

- languages used within EU 

- languages of candidate countries 

- [list other languages] 

(d) the modes of exploitation listed in article II.10.4 

(e) rights to authorise, license, or sub-license in case of licensed pre-existing 

rights, the modes of exploitation set out in any of the points (a) to (d) to 

third parties.  

Where the contracting authority becomes aware that the scope of modifications 

exceeds that envisaged in the FWC or order form, the contracting authority shall 

consult the contractor. Where necessary, the contractor shall in turn seek the 

agreement of any creator or other right holder. The contractor shall reply to the 

contracting authority within one month and shall provide its agreement, including 

any suggestions of modifications, free of charge. The creator may refuse the 

intended modification only when it may harm his honour, reputation or distort 

integrity of the work. 

I.8.2 Pre-existing rights and transmission of rights 

[All pre-existing rights shall be [licensed to the Union in accordance with 

Article II.10.3.][fully and irrevocably acquired by the Union as provided for in 

Article II.10.2 and by derogation to Article II.10.3.]] 

[All pre-existing rights incorporated in the results and directly related to the uses 

foreseen in Article I.8.1 shall be fully and irrevocably acquired by the Union as 

provided for in Article II.10.2 and by derogation to Article II.10.3.] 

The contractor shall provide to the contracting authority a list of pre-existing rights 

and third parties' rights including its personnel, creators or other right holders as 

provided for in Article II.10.5.  
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[The contractor shall present relevant and exhaustive evidence about the 
acquisition of all the necessary pre-existing rights and third parties' rights 
[together with delivery of the final report at the latest] [together with presentation 
of relevant result] [specify other stage]. This obligation should be fulfilled by 
presentation of the contractor's statement prepared in accordance with Annex A 
and third parties' statements prepared in accordance with Annex B and the 
relevant evidence listed in article II.10.5 as appropriate.]  

I.8.3 Use, distribution and publication of information about the contract 

The Contractor shall authorise Cedefop to process, use, distribute and publish, 

for whatever purpose, by whatever means and on whatever medium, any data 

contained in the Contract, in particular the identity of the Contractor, the subject 

matter, the duration and the amount paid. Where personal data is concerned, 

Article II.6 shall apply. 

The use of information obtained by the Contractor in the course of the Contract 

for purposes other than its performance shall be forbidden, unless Cedefop has 

specifically given prior written authorisation to the contrary. 

ARTICLE I.9 – TERMINATION BY EITHER PARTY 

Either party may, unilaterally and without being required to pay compensation, 

terminate either the FWC or the FWC and order forms by formally notifying the 

other party and by giving one month's notice. Should the contracting authority 

terminate the FWC or order forms, the contractor shall only be entitled to 

payment corresponding to the part-performance of the services ordered before 

the termination date. The first paragraph of Article II.14.3 shall apply.  

ARTICLE I.10 – INTER-INSTITUTIONAL FRAMEWORK CONTRACT – NOT 

APPLICABLE 

ARTICLE I.11 – OTHER SPECIAL CONDITIONS 

 I.11.1 Confidentiality of information 

Notwithstanding the provisions of Article II.5, the Contractor must sign the 

“Undertaking of Confidentiality and Non-Disclosure for the Contractor” found in 

Annex III(a). 

 

Each member of the Contractor’s staff that will be assigned to Cedefop for the 

implementation of the Contract must sign the “Undertaking of Confidentiality and 

Non-Disclosure for the Contractor’s staff” found in Annex III(b). 
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I.11.2 Contract supervision 

The following persons are empowered to supervise the performance of the 

contract: 

For Cedefop: 

For the Contractor: 

 

 

SIGNATURES 

For the contractor, 

[Company name/forename/surname/function] 

 

signature[s]: _______________________ 

Done at [complete], [date] 

For the contracting authority, 

[forename/surname/function] 

 

signature:_____________________ 

Done at Thessaloniki, [date] 

In duplicate in English. 
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II – GENERAL CONDITIONS FOR SERVICE FRAMEWORK 
CONTRACTS 

 
ARTICLE II. 1 – PERFORMANCE OF THE FWC 

II.1.1 The contractor shall perform the FWC to the highest professional 

standards.  

II.1.2 The contractor shall be solely responsible for taking the necessary steps 

to obtain any permit or licence required for performance of the FWC under 

the laws and regulations in force at the place where the tasks assigned to 

it are to be executed. 

II.1.3 Without prejudice to Article II.4 any reference made to the contractor’s 

personnel in the FWC shall relate exclusively to individuals involved in the 

performance of the FWC. 

II.1.4 The contractor must ensure that the personnel performing the FWC 

possesses the professional qualifications and experience required for the 

execution of the tasks assigned to it. 

II.1.5 The contractor shall neither represent the contracting authority nor behave 

in any way that would give such an impression. The contractor shall 

inform third parties that it does not belong to the European public service. 

II.1.6 The contractor shall be solely responsible for the personnel who executes 

the tasks assigned to him. 

The contractor shall stipulate the following employment or service 

relationships with its personnel: 

(a) personnel executing the tasks assigned to the contractor may not 

be given orders directly by the contracting authority; 

(b) the contracting authority may not under any circumstances be 

considered to be the employer of the personnel referred to in point 

(a) and the personnel shall undertake not to invoke against the 

contracting authority any right arising from the contractual 

relationship between the contracting authority and the contractor. 

II.1.7 In the event of disruption resulting from the action of one of the 

contractor's personnel working on implementation of the contract or in the 

event that the expertise of one of the contractor's personnel fails to 

correspond to the profile required by the FWC, the contractor shall replace 

him without delay. The contracting authority shall have the right to make a 

reasoned request for the replacement of any such personnel. The 

replacement personnel must have the necessary qualifications and be 

capable of performing the FWC under the same contractual conditions. 

The contractor shall be responsible for any delay in the execution of the 

tasks assigned to it resulting from the replacement of personnel. 
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II.1.8 Should the execution of the tasks be directly or indirectly hampered, either 

partially or totally, by any unforeseen event, action or omission, the 

contractor shall immediately and on its own initiative record it and report it 

to the contracting authority. The report shall include a description of the 

problem and an indication of the date on which it started and of the 

remedial action taken by the contractor to ensure full compliance with its 

obligations under this FWC. In such an event the contractor shall give 

priority to solving the problem rather than determining liability. 

II.1.9 Should the contractor fail to perform its obligations under the FWC or 

order form, the contracting authority may - without prejudice to its right to 

terminate the FWC or order form - reduce or recover payments in 

proportion to the scale of the unperformed obligations. In addition, the 

contracting authority may claim compensation or impose liquidated 

damages in accordance with Article II.12. 

ARTICLE II.2 – MEANS OF COMMUNICATION  

II.2.1 Any communication relating to the FWC or to its performance shall be 

made in writing and shall bear the FWC number, and if applicable the 

order form number. Any communication is deemed to have been made 

when it is received by the receiving party unless otherwise provided for in 

this FWC.  

II.2.2 Electronic communication shall be deemed to have been received by the 

parties on the day of dispatch of that communication provided it is sent to 

the addressees listed in Article I.6. Without prejudice to the preceding, if 

the sending party receives a message of non-delivery to or of absence of 

the addressee, it shall make every effort to ensure the actual receipt of 

such communication by the other party.  

Electronic communication shall be confirmed by an original signed paper 

version of that communication if requested by any of the parties provided 

that this request is submitted without unjustified delay. The sender shall 

send the original signed paper version without unjustified delay. 

II.2.3 Mail sent using the postal services is deemed to have been received by 

the contracting authority on the date on which it is registered by the 

department responsible referred to in Article I.6.  

Any formal notification shall be made by registered mail with return receipt 

or equivalent, or by equivalent electronic means.  

ARTICLE II. 3 – LIABILITY 

II.3.1 The contractor shall be solely responsible for complying with any legal 

obligations incumbent on it. 
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II.3.2 The contracting authority shall not be held liable for any damage caused 

or sustained by the contractor, including any damage caused by the 

contractor to third parties during or as a consequence of performance of 

the FWC, except in the event of wilful misconduct or gross negligence on 

the part of the contracting authority. 

II.3.3 The contractor shall be held liable for any loss or damage sustained by 

the contracting authority in performance of the FWC, including in the 

event of subcontracting, and for any claim by a third party, but only to an 

amount not exceeding three times the total amount of the relevant order 

form. Nevertheless, if the damage or loss is caused by the gross 

negligence or wilful misconduct of the contractor or of its personnel or 

subcontractors, the contractor shall have unlimited liability for the amount 

of the damage or loss. 

II.3.4 The contractor shall indemnify and hold the Union harmless for all 

damages and costs incurred due to any claim. The contractor shall 

provide compensation in the event of any action, claim or proceeding 

brought against the contracting authority by a third party as a result of 

damage caused by the contractor during the performance of the FWC. In 

the event of any action brought by a third party against the contracting 

authority in connection with the performance of the FWC including any 

alleged breach of intellectual property rights, the contractor shall assist the 

contracting authority. Such expenditure incurred by the contractor may be 

borne by the contracting authority. 

II.3.5 The contractor shall take out an insurance policy against risks and 

damage relating to the performance of the FWC if required by the relevant 

applicable legislation. It shall take out supplementary insurance as 

reasonably required by standard practice in the industry. A copy of all the 

relevant insurance contracts shall be sent to the contracting authority 

should it so request. 

ARTICLE II. 4 - CONFLICT OF INTERESTS 

II.4.1 The contractor shall take all the necessary measures to prevent any 

situation of conflict of interest. Such situation arises where the impartial 

and objective performance of the FWC is compromised for reasons 

involving economic interest, political or national affinity, family or 

emotional ties, or any other shared interest.  

II.4.2 Any situation constituting or likely to lead to a conflict of interest during the 

performance of the FWC shall be notified to the contracting authority in 

writing without delay. The contractor shall immediately take all the 

necessary steps to rectify the situation. The contracting authority reserves 

the right to verify that the steps taken are appropriate and may require 

that additional steps be taken within a specified deadline.  
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II.4.3 The contractor declares that it has not granted and will not grant, has not 

sought and will not seek, has not attempted and will not attempt to obtain 

and has not accepted and will not accept, any advantage, financial or in 

kind, to or from any party whatsoever, when such advantage constitutes 

an illegal practice or involves corruption, either directly or indirectly, in so 

far as it serves as an incentive or reward relating to the performance of 

the FWC. 

II.4.4 The contractor shall pass on all the relevant obligations in writing to its 

personnel and to any natural person with the power to represent it or take 

decisions on its behalf and ensure that it is not placed in a situation which 

could give rise to conflicts of interest. The contractor shall also pass on all 

the relevant obligations in writing to third parties involved in the 

performance of the FWC including subcontractors.  

ARTICLE II.5 – CONFIDENTIALITY 

II.5.1. The contracting authority and the contractor shall treat with confidentiality 

any information and documents, in any form, disclosed in writing or orally 

in relation to the performance of the FWC and identified in writing as 

confidential. 

The contractor shall: 

(a) not use confidential information and documents for any purpose 

other than fulfilling its obligations under the FWC or order form 

without prior written agreement of the contracting authority;  

 

(b) ensure the protection of such confidential information and 

documents with the same level of protection it uses to protect its 

own confidential information, but in no case any less than 

reasonable care;  

 

(c) not disclose directly or indirectly confidential information and 

documents to third parties without prior written agreement of the 

contracting authority. 

II.5.2 The confidentiality obligation set out in Article II.5.1 shall be binding on the 

contracting authority and the contractor during the performance of the 

FWC and for five years starting from the date of the payment of the 

balance unless:  

(a) the concerned party agrees to release the other party from the 

confidentiality obligation earlier;  

 

(b) the confidential information becomes public through other means 

than in breach of the confidentiality obligation through disclosure by 

the party bound by that obligation;  

 

(c) the disclosure of the confidential information is required by law.  
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II.5.3  The contractor shall obtain from any natural person with the power to 

represent it or take decisions on its behalf, as well as from third parties 

involved in the performance of the FWC or order form an undertaking that 

they will comply with the confidentiality obligation set out in Article II.5.1. 

ARTICLE II.6– PROCESSING OF PERSONAL DATA  

II.6.1 Any personal data included in the FWC shall be processed pursuant to 

Regulation (EC) 45/2001 of the European Parliament and of the Council 

of 18 December 2000 on the protection of individuals with regard to the 

processing of personal data by the Community institutions and bodies and 

on the free movement of such data. Such data shall be processed by the 

data controller solely for the purposes of the performance, management 

and monitoring of the FWC without prejudice to its possible transmission 

to the bodies charged with monitoring or inspection tasks in application of 

Union law.  

II.6.2 The contractor shall have the right to access its personal data and the 

right to rectify any such data. The contractor should address any queries 

concerning the processing of its personal data to the data controller.  

II.6.3 The contractor shall have right of recourse at any time to the European 

Data Protection Supervisor. 

II.6.4 Where the FWC requires the processing of personal data by the 

contractor, the contractor may act only under the supervision of the data 

controller, in particular with regard to the purposes of the processing, the 

categories of data which may be processed, the recipients of the data and 

the means by which the data subject may exercise his rights. 

II.6.5 The contractor shall grant its personnel access to the data to the extent 

strictly necessary for the performance, management and monitoring of the 

FWC. 

II.6.6 The contractor undertakes to adopt appropriate technical and 

organisational security measures having regard to the risks inherent in the 

processing and to the nature of the personal data concerned in order to: 

(a) prevent any unauthorised person from gaining access to computer 

systems processing personal data, and especially: 

 

i. unauthorised reading, copying, alteration or removal of storage 

media; 

ii. unauthorised data input, as well as any unauthorised 

disclosure, alteration or erasure of stored personal data; 

iii. unauthorised use of data-processing systems by means of data 

transmission facilities; 
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(b) ensure that authorised users of a data-processing system can 

access only the personal data to which their access right refers; 

 

(c) record which personal data have been communicated, when and to 

whom; 

 

(d) ensure that personal data being processed on behalf of third parties 

can be processed only in the manner prescribed by the contracting 

authority; 

 

(e) ensure that, during communication of personal data and transport of 

storage media, the data cannot be read, copied or erased without 

authorisation; 

 

(f) design its organisational structure in such a way that it meets data 

protection requirements. 

ARTICLE II. 7 – SUBCONTRACTING 

II.7.1 The contractor shall not subcontract without prior written authorisation 

from the contracting authority nor cause the FWC to be de facto 

performed by third parties. 

II.7.2 Even where the contracting authority authorises the contractor to 

subcontract to third parties, it shall nevertheless remain bound by its 

contractual obligations and shall be solely responsible for the proper 

performance of this FWC. 

II.7.3 The contractor shall make sure that the subcontract does not affect 

rights and guarantees granted to the contracting authority by virtue of 

this FWC, notably by Article II.18. 

ARTICLE II. 8 – AMENDMENTS 

II.8.1 Any amendment to the FWC or order form shall be made in writing 

before fulfilment of all contractual obligations. An order form may not be 

deemed to constitute an amendment to the FWC. 

II.8.2 The amendment may not have the purpose or the effect of making 

changes to the FWC or to order forms which might call into question the 

decision awarding the FWC or order form or result in unequal treatment 

of tenderers or contractors. 

ARTICLE II. 9 – ASSIGNMENT 

II.9.1 The contractor shall not assign the rights, including claims for payments, 

and obligations arising from the FWC, in whole or in part, without prior 

written authorisation from the contracting authority. 
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II.9.2 In the absence of such authorisation, or in the event of failure to observe 

the terms thereof, the assignment of rights or obligations by the 

contractor shall not be enforceable against the contracting authority and 

shall have no effect on it. 

ARTICLE II. 10 – OWNERSHIP OF THE RESULTS - INTELLECTUAL AND 

INDUSTRIAL PROPERTY RIGHTS 

II.10.1 Definitions 

In this FWC the following definitions apply: 

1) 'results' means any intended outcome of the performance of the FWC 

which is delivered and finally accepted by the contracting authority;  

2) 'creator' means any natural person who contributed to the production of the 

result and includes personnel of the contracting authority or a third party;  

3) 'pre-existing rights' means any industrial and intellectual property rights, 

including background technology, which exist prior to the contracting 

authority or the contractor ordering them for the purpose of the FWC 

performance and include rights of ownership and use by the contractor, the 

creator, the contracting authority and any third parties.  

II.10.2 Ownership of the results 

The ownership of the results shall be fully and irrevocably acquired by the Union 

under the FWC including any rights in any of the results listed in the FWC and 

order forms.  Those rights in the results may include copyright and other 

intellectual or industrial property rights, as well as all technological solutions and 

information contained within these technological solutions, produced in 

performance of the FWC. The contracting authority may exploit them as 

stipulated in this FWC or order forms. All the rights shall be acquired by the Union 

from the moment the results are delivered by the contractor and accepted by the 

contracting authority. Such delivery and acceptance are deemed to constitute an 

effective assignment of rights from the contractor to the Union.  

The payment of the price as set out in the order forms is deemed to include any 

fees payable to the contractor in relation to the acquisition of rights by the Union 

including all forms of use of the results. 

The acquisition of rights by the Union under this FWC covers all territories 

worldwide.  

Any intermediary sub-result, raw data, intermediary analysis made available by 

the contractor cannot be used by the contracting authority without the written 

consent of the contractor, unless the FWC or order form explicitly provides for it 

to be treated as a self-contained result.  
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II.10.3 Licensing of pre-existing rights 

The Union shall not acquire ownership of the pre-existing rights.  

The contractor shall license the pre-existing rights on a royalty-free, non-

exclusive and irrevocable basis to the Union which may use the pre-existing right 

as foreseen in Article I.8.1 or in order forms. All the pre-existing rights shall be 

licensed to the Union from the moment the results were delivered and accepted 

by the contracting authority.  

The licensing of pre-existing rights to the Union under this FWC covers all 

territories worldwide and is valid for the whole duration of intellectual property 

rights protection. 

II.10.4 Modes of exploitation 

The Union shall acquire ownership of each of the results produced as an 

outcome of the FWC which may be used for any of the following purposes:  

(a) giving access upon individual requests without the right to 

reproduce or exploit, as provided for by Regulation 1049/2001 of 

the European Parliament and of the Council of 30 May 2001 

regarding public access to European Parliament, Council and 

Commission documents;  

 

(b) storage of the original and copies made in accordance with this 

FWC or order form;  

 

(c) archiving in line with the document management rules applicable to 

the contracting authority.  

II.10.5 Identification and evidence of granting of pre-existing rights and 
rights of third parties 

When delivering the results, the contractor shall warrant that they are free of 

rights or claims from creators and third parties including in relation to pre-existing 

rights, for any use envisaged by the contracting authority. This does not concern 

the moral rights of natural persons.  

The contractor shall establish to that effect a list of all pre-existing rights and 

rights of creators and third parties on the results of this FWC or parts thereof. 

This list shall be provided no later than the date of delivery of the final results.  

In the result the contractor shall clearly point out all quotations of existing textual 

works. The complete reference should include as appropriate: name of the 

author, title of the work, date and place of publication, date of creation, address 

of publication on internet, number, volume and other information which allows the 

origin to be easily identified.  
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Upon request by the contracting authority, the contractor shall provide evidence 

of ownership of or rights to use all the listed pre-existing rights and rights of third 

parties except for the rights owned by the Union. 

This evidence may refer, inter alia, to rights to: parts of other documents, images, 

graphs, tables, data, software, technical inventions, know-how etc. (delivered in 

paper, electronic or other form), IT development tools, routines, subroutines 

and/or other programs ("background technology"), concepts, designs, 

installations or pieces of art, data, source or background materials or any other 

parts of external origin. 

The evidence shall include, as appropriate:  

(a) the name and version number of a software product;  

 

(b) the full identification of the work and its author, developer, creator, 

translator, data entry person, graphic designer, publisher, editor, 

photographer, producer;  

 

(c) a copy of the licence to use the product or of the agreement 

granting the relevant rights to the contractor or a reference to this 

licence;  

 

(d) a copy of the agreement or extract from the employment contract 

granting the relevant rights to the contractor where parts of the 

results were created by its personnel;  

 

(e) the text of the disclaimer notice if any. 

Provision of evidence does not release the contractor from its responsibilities in 

case it is found that it does not hold the necessary rights, regardless of when and 

by whom this fact was revealed.  

The contractor also warrants that it possesses the relevant rights or powers to 

execute the transfer and that it has paid or has verified payment of all due fees 

including fees due to collecting societies, related to the final results. 

II.10.6 Creators 

By delivering the results the contractor warrants that the creators undertake not 

to oppose that their names be recalled when the results are presented to the 

public and confirms that the results can be divulged. Names of authors shall be 

recalled on request in the manner communicated by the contractor to the 

contracting authority.  

The contractor shall obtain the consent of creators regarding the granting of the 

relevant rights and be ready to provide documentary evidence upon request.  
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II.10.7 Persons appearing in photographs or films 

If natural, recognisable persons appear in a result or their voice is recorded the 

contractor shall submit a statement of these persons (or of the persons exercising 

parental authority in case of minors) where they give their permission for the 

described use of their image or voice on request by the contracting authority. This 

does not apply to persons whose permission is not required in line with the law of 

the country where photographs were taken, films shot or audio records made.  

II.10.8 Contractor's copyright for pre-existing rights 

When the contractor retains pre-existing rights on parts of the results, reference 

shall be inserted to that effect when the result is used as set out in Article I.8.1 

with the following disclaimer: © - year – European Union. All rights reserved. 

Certain parts are licensed under conditions to the EU.  

II.10.9 Visibility of Union funding and disclaimer  

When making use of the results, the contractor shall declare that they have been 

produced within a framework contract with the Union and that the opinions 

expressed are those of the contractor only and do not represent the contracting 

authority's official position. The contracting authority may waive this obligation in 

writing.  

ARTICLE II. 11 – FORCE MAJEURE 

II.11.1 'Force majeure' means any unforeseeable and exceptional situation or 

event beyond the parties' control which prevents either of them from 

fulfilling any of their obligations under the FWC, which was not 

attributable to error or negligence on their part or on the part of 

subcontractors and which proves to be inevitable in spite of exercising 

due diligence. Any default of a service, defect in equipment or material 

or delays in making them available, unless they stem directly from a 

relevant case of force majeure, as well as labour disputes, strikes or 

financial difficulties, cannot be invoked as force majeure. 

II.11.2 A party faced with force majeure shall formally notify the other party 

without delay, stating the nature, likely duration and foreseeable effects. 

II.11.3 The party faced with force majeure shall not be held in breach of its 

contractual obligations if it has been prevented from fulfilling them by 

force majeure. Where the contractor is unable to fulfil its contractual 

obligations owing to force majeure, it shall have the right to remuneration 

only for the tasks actually executed. 

II.11.4 The parties shall take all the necessary measures to limit any damage 

due to force majeure. 
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ARTICLE II. 12 – LIQUIDATED DAMAGES 

The contracting authority may impose liquidated damages should the contractor 

fail to complete its contractual obligations, also with regard to the required quality 

level, according to the tender specifications.  

Should the contractor fail to perform its contractual obligations within the time 

limits set by the FWC or the relevant order form, then, without prejudice to the 

contractor's actual or potential liability or to the contracting authority's right to 

terminate the FWC or the relevant order form, the contracting authority may 

impose liquidated damages for each and every calendar day of delay according 

to the following formula:  

0.3 x (V/d)  

V is the price of the relevant purchase; 

d is the duration specified in the relevant order form or, failing that, the period 

between the date specified in Article I.4.1 and the date of delivery or 

performance specified in the relevant order form, expressed in calendar days 

The contractor may submit arguments against this decision within 30 days of 

receipt of the formal notification. In the absence of a reaction on its part or of 

written withdrawal by the contracting authority within 30 days of the receipt of 

such arguments, the decision imposing the liquidated damages shall become 

enforceable.  

The parties expressly acknowledge and agree that any sums payable under this 

article are in the nature of liquidated damages and not penalties, and represent a 

reasonable estimate of fair compensation for the losses incurred due to failure to 

fulfil obligations which may be reasonably anticipated. 

ARTICLE II. 13 – SUSPENSION OF THE PERFORMANCE OF THE FWC 

 

II.13.1 Suspension by the contractor 

The contractor may suspend the performance of the FWC or order form or any 

part thereof if a case of force majeure makes such performance impossible or 

excessively difficult. The contractor shall inform the contracting authority about 

the suspension without delay, giving all the necessary reasons and details and 

the envisaged date for resuming the performance of the FWC or order form. 

Once the circumstances allow resuming performance, the contractor shall inform 

the contracting authority immediately, unless the contracting authority has 

already terminated the FWC or order form.  
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II.13.2 Suspension by the contracting authority 

The contracting authority may suspend the performance of the FWC or order 

form or any part thereof: 

(a) if the FWC or order form award procedure or the performance of the 

FWC prove to have been subject to substantial errors, irregularities 

or fraud;  

 

(b) in order to verify whether presumed substantial errors, irregularities 

or fraud have actually occurred.  

Suspension shall take effect on the day the contractor receives formal 

notification, or at a later date provided in the notification. The contracting authority 

shall as soon as possible give notice to the contractor to resume the service 

suspended or inform the contractor that it is proceeding with termination of the 

FWC or order form. The contractor shall not be entitled to claim compensation on 

account of suspension of the FWC or order form or of part thereof. 

ARTICLE II. 14 – TERMINATION OF THE FWC 

II.14.1 Grounds for termination 

The contracting authority may terminate the FWC or an order form respectively in 

the following circumstances: 

(a) if a change to the contractor’s legal, financial, technical or 

organisational or ownership situation is likely to affect the performance 

of the FWC or order form substantially or call into question the decision 

to award the FWC; 

 

(b) if execution of the tasks under a pending order form has not actually 

commenced within 15 days of the date foreseen, and the new date 

proposed, if any, is considered unacceptable by the contracting 

authority, taking into account article II.8.2; 

 

(c) if the contractor does not perform the FWC or an order form as 

established in the tender specifications or request for service or fails to 

fulfil another substantial contractual obligation; termination of three of 

more order forms on this ground shall constitute ground for termination 

of the FWC;  

 

(d) in the event of force majeure notified in accordance with article II.11 or 

if the performance of the FWC or order form has been suspended by 

the contractor as a result of force majeure, notified in accordance with 

article II.13, where either resuming performance is impossible or the 

modifications to the FWC or order form might call into question the 

decision awarding the FWC or order form, or result in unequal 

treatment of tenderers or contractors;  
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(e) if the contractor is declared bankrupt, is being wound up, is having its 

affairs administered by the courts, has entered into an arrangement 

with creditors, has suspended business activities, is the subject of 

proceedings concerning those matters, or is in any analogous situation 

arising from a similar procedure provided for in national legislation or 

regulations; 

 

(f) if the contractor or any natural person with the power to represent it or 

take decisions on its behalf has been found guilty of professional 

misconduct proven by any means;  

 

(g) if the contractor is not in compliance with its obligations relating to the 

payment of social security contributions or the payment of taxes in 

accordance with the legal provisions of the country in which it is 

established or with those of the country of the applicable law of this 

FWC or those of the country where the FWC is to be performed; 

 

(h) if the contracting authority has evidence that the contractor or any 
natural persons with the power to represent it or take decisions on its 
behalf have committed fraud, corruption, or are involved in a criminal 
organisation, money laundering or any other illegal activity detrimental 
to the Union's financial interests; 

 

(i) if the contracting authority has evidence that the contractor or any 

natural persons with the power to represent it or take decisions on its 

behalf have committed substantial errors, irregularities or fraud in the 

award procedure or the performance of the FWC, including in the event 

of submission of false information; 

 

(j) if the contractor is unable, through its own fault, to obtain any permit or 

licence required for performance of the FWC or order form; 

 

(k) if the needs of the contracting authority change and it no longer 

requires new services under the FWC;  

 

(l) when due to the termination of the FWC with one or more of the 

contractors there is no minimum required competition within the 

multiple framework contract with reopening of competition.  

II.14.2 Procedure for termination 

When the contracting authority intends to terminate the FWC or order form it shall 

formally notify the contractor of its intention specifying the grounds thereof. The 

contracting authority shall invite the contractor to make any observations and, in 

the case of point (c) of Article II.14.1, to inform the contracting authority about the 

measures taken to continue the fulfilment of its contractual obligations, within 30 

days from receipt of the notification.  



 

 

FWC model of October 2012                                                                         AO/RES/ITK/PowerBuilderServices/015/14 
 
 

 

 

24 

 

If the contracting authority does not confirm acceptance of these observations by 

giving written approval within 30 days of receipt, the termination procedure shall 

proceed. In any case of termination the contracting authority shall formally notify 

the contractor about its decision to terminate the FWC or order form. In the cases 

referred to in points (a), (b), (c), (e), (g), (j), (k) and (l) of Article II.14.1 the formal 

notification shall specify the date on which the termination takes effect. In the 

cases referred to in points (d), (f), (h), and (i) of Article II.14.1 the termination 

shall take effect on the day following the date on which notification of termination 

is received by the contractor. 

II.14.3 Effects of termination 

In the event of termination, the contractor shall waive any claim for consequential 

damages, including any loss of anticipated profits for uncompleted work. On 

receipt of the notification of termination, the contractor shall take all the 

appropriate measures to minimise costs, prevent damages, and cancel or reduce 

its commitments. The contractor shall have 60 days from the date on which 

termination takes effect to draw up the documents required by the special 

conditions or order forms for the tasks already executed on the date of 

termination and produce an invoice if necessary. The contracting authority may 

recover any amounts paid under the FWC.  

The contracting authority may claim compensation for any damage suffered in 

the event of termination. 

On termination the contracting authority may engage any other contractor to 

execute or complete the services. The contracting authority shall be entitled to 

claim from the contractor all extra costs incurred in this regard, without prejudice 

to any other rights or guarantees it may have under the FWC. 

ARTICLE II. 15 – REPORTING AND PAYMENTS 

II.15.1 Date of payment 

Payments shall be deemed to be effected on the date when they are debited to 

the contracting authority's account. 

II.15.2 Currency 

The FWC shall be in euros.  

Payments shall be executed in euros or in the local currency as provided for in 

Article I.5.  

Conversion between the euro and another currency shall be made according to 

the daily euro exchange rate published in the Official Journal of the European 

Union or, failing that, at the monthly accounting exchange rate established by the 

European Commission and published on its website, applicable on the day on 

which the payment order is issued by the contracting authority.  
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II.15.3 Costs of transfer 

 

The costs of the transfer shall be borne in the following way: 

 

(a) costs of dispatch charged by the bank of the contracting authority 

shall be borne by the contracting authority, 

 

(b) cost of receipt charged by the bank of the contractor shall be borne 

by the contractor, 

 

(c) costs for repeated transfer caused by one of the parties shall be 

borne by the party causing repetition of the transfer. 

 

II.15.4 Invoices and Value Added Tax 

Invoices shall contain the contractor's identification, the amount, the currency and 

the date, as well as the FWC reference and reference to the order form.  

Invoices shall indicate the place of taxation of the contractor for value added tax 

(VAT) purposes and shall specify separately the amounts not including VAT and 

the amounts including VAT. 

The contracting authority is, as a rule, exempt from all taxes and duties, including 

VAT, pursuant to the provisions of Articles 3 and 4 of the Protocol on the 

Privileges and Immunities of the European Union. 

The contractor shall accordingly complete the necessary formalities with the 

relevant authorities to ensure that the supplies and services required for 

performance of the FWC are exempt from taxes and duties, including VAT 

exemption. 

II.15.5 Pre-financing and performance guarantees 

Pre-financing guarantees shall remain in force until the pre-financing is cleared 

against interim payments or payment of the balance and, in case the latter takes 

the form of a debit note, three months after the debit note is notified to the 

contractor. The contracting authority shall release the guarantee within the 

following month.  
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Performance guarantees shall cover performance of the service in accordance 

with the terms set out in the request for services until its final acceptance by the 

contracting authority. The amount of the performance guarantee shall not exceed 

the total price of the order form. The guarantee shall provide that it remains in 

force until final acceptance. The contracting authority shall release the guarantee 

within a month following the date of final acceptance.  

Where, in accordance with Article I.4, a financial guarantee is required for the 

payment of pre-financing, or as performance guarantee, it shall fulfil the following 

conditions:  

(a) the financial guarantee is provided by a bank or an approved 

financial institution or, at the request of the contractor and 

agreement by the contracting authority, by a third party; 

 

(b) the guarantor stands as first-call guarantor and does not require the 

contracting authority to have recourse against the principal debtor 

(the contractor). 

The cost of providing such guarantee shall be borne by the contractor. 

II.15.6 Interim payments and payment of the balance 

The contractor shall submit an invoice for interim payment upon delivery of 

intermediary results, accompanied by a progress report or any other documents, 

as provided for in Article I.4 or in the tender specifications or in the order form.  

The contractor shall submit an invoice for payment of the balance within 60 days 

following the end of the period referred to in Article III.2.2, accompanied by a final 

progress report or any other documents provided for in Article I.4 or in the tender 

specifications or in the order form.  

Upon receipt, the contracting authority shall pay the amount due as interim or 

final payment, within the periods specified in Article I.4, provided the invoice and 

documents have been approved and without prejudice to Article II.15.7. Approval 

of the invoice and documents shall not imply recognition of the regularity or of the 

authenticity, completeness and correctness of the declarations and information 

they contain. 

Payment of the balance may take the form of recovery.  

II.15.7 Suspension of the time allowed for payment 

The contracting authority may suspend the payment periods specified in 

Article I.4 at any time by notifying the contractor that its invoice cannot be 

processed, either because it does not comply with the provisions of the FWC, or 

because the appropriate documents have not been produced. 
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The contracting authority shall inform the contractor in writing as soon as possible 

of any such suspension, giving the reasons for it. 

Suspension shall take effect on the date the notification is sent by the contracting 

authority. The remaining payment period shall start to run again from the date on 

which the requested information or revised documents are received or the 

necessary further verification, including on-the-spot checks, is carried out. Where 

the suspension period exceeds two months, the contractor may request the 

contracting authority to justify the continued suspension.  

Where the payment periods have been suspended following rejection of a 

document referred to in the first paragraph and the new document produced is 

also rejected, the contracting authority reserves the right to terminate the order 

form in accordance with Article II.14.1(c). 

II.15.8 Interest on late payment 

On expiry of the payment periods specified in Article I.4, and without prejudice to 

Article II.15.7, the contractor is entitled to interest on late payment at the rate 

applied by the European Central Bank for its main refinancing operations in 

Euros (the reference rate) plus eight points. The reference rate shall be the rate 

in force on the first day of the month in which the payment period ends, as 

published in the C series of the Official Journal of the European Union. 

The suspension of the payment period in accordance with Article II.15.7 may not 

be considered as a late payment.  

Interest on late payment shall cover the period running from the day following the 

due date for payment up to and including the date of actual payment as defined 

in Article II.15.1. 

However, when the calculated interest is lower than or equal to EUR 200, it shall 

be paid to the contractor only upon request submitted within two months of 

receiving late payment. 

ARTICLE II. 16 - REIMBURSEMENTS 

II.16.1 Where provided by the special conditions or by the tender specifications, 

the contracting authority shall reimburse the expenses that are directly 

connected with execution of the tasks on production of original 

supporting documents, including receipts and used tickets, or failing that, 

on production of copies or scanned originals, or on the basis of flat rates. 

II.16.2 Travel and subsistence expenses shall be reimbursed, where 

appropriate, on the basis of the shortest itinerary and the minimum 

number of nights necessary for overnight stay at the destination. 

II.16.3 Travel expenses shall be reimbursed as follows: 
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(a) travel by air shall be reimbursed up to the maximum cost of an 

economy class ticket at the time of the reservation; 

 

(b) travel by boat or rail shall be reimbursed up to the maximum cost of 

a first class ticket; 

 

(c) travel by car shall be reimbursed at the rate of one first class rail 

ticket for the same journey and on the same day; 

In addition, travel outside Union territory shall be reimbursed provided the 

contracting authority has given its prior written consent. 

II.16.4 Subsistence expenses shall be reimbursed on the basis of a daily 

subsistence allowance as follows: 

(d) for journeys of less than 200 km for a return trip, no subsistence 

allowance shall be payable; 

 

(e) daily subsistence allowance shall be payable only on receipt of 

supporting documents proving that the person concerned was 

present at the destination; 

 

(f) daily subsistence allowance shall take the form of a flat-rate 

payment to cover all subsistence expenses, including meals, local 

transport which includes transport to and from the airport or station, 

insurance and sundries; 

 

(g) daily subsistence allowance shall be reimbursed at the flat rates 

specified in Article I.3;  

 

(h) accommodation shall be reimbursed on receipt of supporting 

documents proving the necessary overnight stay at the destination, 

up to the flat-rate ceilings specified in Article I.3.  

II.16.5 The cost of shipment of equipment or unaccompanied luggage shall be 

reimbursed provided the contracting authority has given prior written 

authorisation. 

II.16.6. Conversion between the euro and another currency shall be made as 

specified in Article II.15.2.  

ARTICLE II. 17 – RECOVERY 

II.17.1 If an amount is to be recovered under the terms of the FWC, the 

contractor shall repay the contracting authority the amount in question 

according to the terms and by the date specified in the debit note. 
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II.17.2 If the obligation to pay the amount due is not honoured by the date set 

by the contracting authority in the debit note, the amount due shall bear 

interest at the rate indicated in Article II.15.8. Interest on late payments 

shall cover the period from the day following the due date for payment 

up to and including the date when the contracting authority receives the 

full payment of the amount owed.  

Any partial payment shall first be entered against charges and interest 

on late payment and then against the principal amount. 

II.17.3 If payment has not been made by the due date, the contracting authority 

may, after informing the contractor in writing, recover the amounts due 

by offsetting them against any amounts owed to the contractor by the 

Union or by the European Atomic Energy Community or by calling in the 

financial guarantee, where provided for in Article I.4 or in the specific 

contract. 

ARTICLE II. 18 – CHECKS AND AUDITS 

II.18.1 The contracting authority and the European Anti-Fraud Office may check 

or have an audit on the performance of the FWC. It may be carried out 

either directly by their own staff or by any other outside body authorised 

to do so on their behalf.  

Such checks and audits may be initiated during the performance of the 

FWC and during a period of five years which starts running from the date 

of expiry of the FWC.  

The audit procedure shall be deemed to be initiated on the date of 

receipt of the relevant letter sent by the contracting authority. Audits 

shall be carried out on a confidential basis. 

II.18.2 The contractor shall keep all original documents stored on any 

appropriate medium, including digitised originals when they are 

authorised by national law and under the conditions laid down therein, 

for a period of five years which starts running from the date of expiry of 

the FWC.  

II.18.3 The contractor shall allow the contracting authority's staff and outside 

personnel authorised by the contracting authority the appropriate right of 

access to sites and premises where the FWC is performed and to all the 

information, including information in electronic format, needed in order to 

conduct such checks and audits. The contractor shall ensure that the 

information is readily available at the moment of the check or audit and, 

if so requested, that information be handed over in an appropriate form.  
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II.18.4 On the basis of the findings made during the audit, a provisional report 

shall be drawn up. It shall be sent to the contractor, which shall have 30 

days following the date of receipt to submit observations. The final report 

shall be sent to the contractor within 60 days following the expiry of that 

deadline. 

On the basis of the final audit findings, the contracting authority may 

recover all or part of the payments made and may take any other 

measures which it considers necessary. 

II.18.5 By virtue of Council Regulation (Euratom, EC) No 2185/96 of 11 

November 1996 concerning on-the-spot checks and inspection carried 

out by the Commission in order to protect the European Communities' 

financial interests against fraud and other irregularities and Regulation 

(EC) No 1073/1999 of the European Parliament and the Council of 25 

May 1999 concerning investigation conducted by the European Anti-

Fraud Office (OLAF), the OLAF may also carry out on-the-spot checks 

and inspections in accordance with the procedures laid down by Union 

law for the protection of the financial interests of the Union against fraud 

and other irregularities. Where appropriate, the findings may lead to 

recovery by the contracting authority. 

II.18.6 The Court of Auditors shall have the same rights as the contracting 

authority, notably right of access, for the purpose of checks and audits. 
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II (a) - GENERAL TERMS AND CONDITIONS FOR INFORMATION 

TECHNOLOGIES CONTRACTS 

 

 

For the General terms and conditions for information technologies, version 2.1 

please refer to the following links from the European Commission site: 

 

http://ec.europa.eu/dgs/informatics/procurement/useful_documents/doc/iii_gtc_v2

_1_29_03_2006.pdf  

 

Annex I to the General Terms and Conditions for Information Technologies 

Contracts, version 2.1 is included in the above link; 

 

Annex II to the General Terms and Conditions for Information Technologies 

Contracts is replaced by “Undertaking of Confidentiality and Non-Disclosure” – 

Annex III(a) and (b);  

 

Annex III to the General Terms and Conditions for Information Technologies 

Contracts, “Commission decision on protection of information systems 

[C(95) 1510 23/11/95]” is replaced by “Cedefop’s Information and Communication 

Technology (ICT) Use and Security policy”.  Please refer to Annex IV of the 

framework contract. 

 
 
  

http://ec.europa.eu/dgs/informatics/procurement/useful_documents/doc/iii_gtc_v2_1_29_03_2006.pdf
http://ec.europa.eu/dgs/informatics/procurement/useful_documents/doc/iii_gtc_v2_1_29_03_2006.pdf
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  FRAMEWORK CONTRACT 

   ORDER FORM 

Finance & Procurement Service   

Tel:+302310490064 

E-mail: : c4t-

services@cedefop.europa.eu 

    

Order number:   (Name and address of contractor) 

  
    Currency of payment:   EUR   

 

    Offer (date and reference):   

 

         

This order is governed by the provisions of Framework Contract No. __________ 

 in force from __________ to ___________ 

LISTING OF THE SUPPLIES / SERVICES UNIT QUANTITY PRICE in € 

and code     

UNIT 

PRICE TOTAL 

          

          

          

          

          

          

 

        

 

        

Pursuant to the provisions of Articles 3 and 4 of the Protocol on the Privileges and Immunities of the 

European Union, Cedefop is exempt from all taxes and dues, including value added tax, on payments 

due in respect of this contract. For intra-community purchases, the mention "VAT Exemption / 

European Union / Article 151 of Council Directive 2006/112/EC" should be added on the invoice.  

        

Packaging       

Insurance       

Transport       

Assembly       

VAT       

TOTAL:       

Place of delivery or performance and/or Incoterm: Contractor's signature  

Final date of delivery or performance:     

Terms of payment:     Name:   

        Position:   

Guarantee:       Date:       

Date of issue:              

Signature [name and position and Cedefop stamp]:       

 The invoice shall be paid only if the contractor has returned the signed order form. 

Tel:+30
mailto:c4t-services@cedefop.europa.eu
mailto:c4t-services@cedefop.europa.eu
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Annex A Statement of contractor concerning right to delivered result 

I, [insert name of the authorised representative of the contractor] representing 
[insert name of the contractor], party to the [specific] contract [insert title and/or 
number] warrant that the contractor holds all transferred rights to the delivered 
[insert title and/or description of result] which [is][are] free of any claims of third 
parties.  

The above-mentioned results were prepared by [insert names of creators]. The 
creators transferred all their relevant rights to the results to [insert name of the 
entity that received rights from the creators] [through a contract of [insert date]] [a 
relevant extract of which is] herewith attached.  

The creators [received all their remuneration on [insert date]] [will receive all their 
remuneration as agreed within [complete] weeks from [delivery of this statement.] 
[receipt of confirmation of acceptance of the work]. [The statement of the creators 
confirming payment is attached]. 

Date, place, signature 

Annex B Statement of creator / intermediary in delivery  

of the [title of the result] 

within the [framework] contract No [complete] 

[Specific contract No [complete]] 

concluded between the contracting authority and [name of the contractor(s)] 

I, [insert name of the authorised representative of the intermediary] representing 
[insert name of the intermediary] state that I am the right holder of: [identify the 
relevant parts of the result] [which I created] [for which I received rights from 
[insert name]].  

I am aware of the above [framework] contract, especially Articles I.8, II.10 and I 
confirm that I transferred all the relevant rights to [insert name].  

I declare that [I received full remuneration] [I agreed to receive remuneration by 
[insert date]]. 

[As creator, I also confirm that I do not oppose my name being recalled when the 
results are presented to the public and confirm that the results can be divulged.]  
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ANNEX I 

 
TENDER SPECIFICATIONS (INVITATION TO TENDER) 
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ANNEX II 

 
CONTRACTOR’S TENDER 
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ANNEX III(a) 

UNDERTAKING OF CONFIDENTIALITY  AND  

NON-DISCLOSURE FOR THE CONTRACTOR AND ITS STAFF 

UNDERTAKING OF CONFIDENTIALITY AND NON-DISCLOSURE FOR THE 
CONTRACTOR 

Following the award by Cedefop to ......................(contractor) of the framework 

service/supply contract No .................. (hereinafter called “contract”) and for 

the implementation of this contract, Cedefop will provide to 

......................(contractor) access to internal information and personal data 

which includes but is not limited to: 

...............................................................................(the Project Manager must 

provide the exact description). 

Without prejudice to the relevant provisions of the above-mentioned Framework 

Service Contract, in particular Article II.5, ......................(contractor) reiterates 

its commitment to treat in the strictest confidence and not make use of or disclose 

to third parties any information and/or documents which are linked to the 

performance of the tasks undertaken in the context of the aforementioned 

contract without the prior written authorisation by Cedefop. The non-disclosure of 

all matters related to the aforementioned contract includes also information 

and/or documents obtained prior to the date of signature of this undertaking. 

......................(contractor) shall continue to be bound by this undertaking after 

completion of the tasks in subject assigned by Cedefop. 

......................(contractor) shall ensure that each member of its staff, board and 

directors will respect the confidentiality of any information which is linked, directly 

or indirectly, to the tasks related to the aforementioned contract, they will comply 

with Directive 95/46/EC on data protection as integrated in national legislation 

though law 2472/19973 and they will not disclose to third parties or use for their 

own benefit or that of any third party any information and/or document not 

available publicly, even after completion of the tasks.  

For this purpose, ......................(contractor) will obtain form each member of its 

staff, board and directors an undertaking of confidentiality in this respect. 

Should ......................(contractor) and/or its employees assigned to Cedefop 

breach this undertaking of confidentiality and non-disclosure, 

......................(contractor) shall be liable for any damages caused to Cedefop 

according to the provisions foreseen by the relevant legislation in force.  

Signed by the legal representative of ......................(contractor) 

 

Name + function: ....................... 

 

Signature + stamp    Date of signature  

 

                                                
3
 (reference to national law applicable only for contractors based in Greece only 

http://www.dpa.gr/portal/page?_pageid=33,123437&_dad=portal&_schema=PORTAL) 

http://www.edps.europa.eu/EDPSWEB/webdav/site/mySite/shared/Documents/EDPS/DataProt/Legislation/Dir_1995_46_EN.pdf
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ANNEX III (b) 
 

 
UNDERTAKING OF CONFIDENTIALITY AND NON-DISCLOSURE FOR 
CONTRACTOR’S STAFF 

 

Following the award by Cedefop to ......................(contractor) of the framework 

supply/service contract No................. (hereinafter called “contract”) and for the 

implementation of this contract, Cedefop will provide to Ms/Mr............... (staff 

member of .....................) access to internal information and personal data which 

includes but is not limited to: ............................................................................(the 

Project Manager must provide the exact description). 

 

 I, the undersigned ............................., declare that I undertake to treat in the 

strictest confidence and not make use of or disclose to third parties any 

information and/or documents which are linked to the performance of the tasks 

undertaken in the context of the aforementioned contract without the prior written 

authorisation by Cedefop. The non-disclosure of all matters related to the 

aforementioned contract includes also information and/or documents obtained 

prior to the date of signature of this undertaking.  I shall continue to be bound by 

this undertaking after completion of the tasks assigned to me by 

......................(contractor) through its contract with Cedefop. 

 

Signed by .................., who is among the staff members of 

......................(contractor), assigned to Cedefop for the implementation of the 

contract  

 

 

Name: ............... 

 

 

 

Signature    Date of signature   
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ANNEX IV 
 

CEDEFOP’S ICT USER POLICY 

 

 


